

PREPARED FOR (CLIENT)
Client Organization: Environmental Inspection & Consulting Services
Contact Person: Project Director / Operations Team
Location: Dallas-Fort Worth, TX / United States

SERVICE PROVIDER
Company: Lynko Development Team
Email: thelynkoapp@gmail.com / info@lynko.app
Platform Support: Android Native, Cloud Backend & API

1. BASE MOBILE APPLICATION PACKAGE (ANDROID) — \$2,000.00 USD

Milestone / Section Description	Platform	Stage	Amount (USD)
 Section A: UI/UX Design & Field Ergonomics Architecture - High-fidelity mobile interface designs optimized for outdoor high-glare environments. - Streamlined single-screen workflow for rapid sample collection & batch counter steppers. - Smooth signature canvas modal & unified 3-tab project manager (All, Drafts, Submitted).	Android	Milestone 1	\$500.00
 Section B: Core Mobile Application & Native Android Engine - Complete project & PO management suite with sample matrix & cassette media logging. - Camera & photo picker integration for high-resolution site photo attachments. - Native Google Play Services 1-tap account authentication & offline-resilient local store.	Android	Milestone 2	\$800.00
 Section C: EPA Digital Chain of Custody & PDF Generator - EPA & NVLAP laboratory compliant dynamic multi-page PDF generation engine. - Automatic pagination, dual-signature binding (Sampler & Courier), and in-app instant preview.	Android	Milestone 3	\$450.00
 Section D: Cloud Database Sync & Automated Lab Dispatch - Google Firebase Firestore cloud sync with encrypted user archive backup. - Automated email dispatch bundling signed PDF and all site photos directly to testing labs.	Android	Milestone 4	\$250.00
UI/UX Design Subtotal:			\$500.00
Engineering & Cloud Subtotal:			\$1,500.00
TOTAL BASE CONTRACT:			\$2,000.00

2. OPTIONAL HIGH-VALUE ADD-ONS & ENHANCEMENTS

Add-on Module & Description	Delivery	Type	Price (USD)
 iOS Native App Build & Apple App Store Deployment Full compilation for Apple iOS (iPhone/iPad), Apple Developer account setup, TestFlight beta distribution, and official App Store submission.	1 Week	Optional	+\$500.00

ADD-ON MODULE & DESCRIPTION	DELIVERY	TYPE	PRICE (USD)
 Professional Corporate Website Build Custom responsive website featuring company services, client booking request form, sample drop-off locator, client testimonials, and direct download links for the field app.	1–2 Weeks	Optional	+\$800.00
 Central Web Admin Portal & Inspector Fleet Dashboard Web-based management console for project managers to assign POs to field inspectors, view incoming submissions in real-time, search archived CoC records, and export CSV/Excel audit reports.	2 Weeks	Optional	+\$950.00
 Laboratory LIMS Direct API Integration Direct automated JSON/XML API bridge sending sample records directly into laboratory information management systems (e.g., EMSL, Eurofins, SGS, Pace Analytical).	2 Weeks	Optional	+\$750.00
 12-Month Priority Maintenance & SLA Support Annual package covering operating system updates (Android 15+ / iOS), security patches, cloud database backups, and guaranteed 24-hour bug resolution SLA.	Annual	Optional	+\$500.00 / yr

3. TERMS & PAYMENT SCHEDULE

- **Base Contract Price:** \$2,000.00 USD (Includes UI/UX Design \$500, Android Development, EPA PDF Engine, and Cloud Sync).
- **Milestone Schedule:** 50% initial deposit (\$1,000.00) upon project agreement; 50% balance (\$1,000.00) upon final APK testing and delivery.
- **Add-Ons:** Selected add-ons (Website \$800, iOS \$500, etc.) will be appended to the scope with separate milestone tracking.
- **Support Period:** Includes 30 days of complimentary post-delivery warranty and bug fixing.

PREPARED BY: LYNKO SOLUTIONS

Date: August 21, 2026

ACCEPTED & APPROVED BY (CLIENT)

Date: _____